

GOVERNMENT OF RAJASTHAN
WATER RESOURCES DEPARTMENT
OFFICE OF THE EXECUTIVE ENGINEER, WATER RESOURCES, CONSTRUCTION
DIVISION-III, BISALPUR PROJECT, DEOLI (TONK)


Corrigendum No. 24/2021-22

No: - Actt/Div.III/2021-22/ 4857

Date: - 15.2.2022

Following Amendments are made in NIT No 24/2021-22 which was issued vide this office letter No Actt/Div.III/2021-22/4501-4514 dated 10.02.2022. All other conditions will remain same. The UBN of the bid is WRD2122WSOB02132, WRD2122WSOB02133 (Item No 1 and 2)

S.No.	Item No	Events	Existing Schedule	Revised Schedule
1	1 & 2	Period for down loading tender documents	From 10.02.2022 to 16.02.2022 6.00 PM	From 10.02.2022 to 19.02.2022 6.00 PM
		Period for uploading tender documents.	upto 16.02.2022 6.00 PM	upto 19.02.2022 6.00 PM
		Physical submission of Copy of Challan deposited in bank for tender fee, Processing fee and cost of tender documents in the office of The Executive Engineer, Construction Division III, Bisalpur Project Deoli (Tonk)	upto 17.02.2022 2.00 PM	upto 21.02.2022 1.00 PM
		Date and time for opening of Technical and Financial bid	17.02.2022 04.00 PM	21.02.2022 04.00 PM


Executive Engineer,
Construction Division III,
Bisalpur project, Deoli