

GOVERNMENT OF RAJASTHAN
WATER RESOURCES DEPARTMENT
OFFICE OF THE EXECUTIVE ENGINEER, WATER RESOURCES, CONSTRUCTION
DIVISION-III, BISALPUR PROJECT, DEOLI (TONK)


Corrigendum No. 21/2021-22

No: - Actt/Div.III/2021-22/ 4301

Date: - 31.1.2022

Following Amendments are made in NIT No 21/2021-22 which was issued vide this office letter No Actt/Div.III/2021-22/4274-4287 dated 28.01.2022. All other conditions will remain same. The UBN of the bid is WRD2122WSOB01973.

S.No.	Events	Existing Schedule	Revised Schedule
	Period for down loading tender documents	From 28.01.2022 to 06.02.2022 6.00 PM	From 28.01.2022 to 07.02.2022 6.00 PM
	Period for uploading tender documents.	upto 06.02.2022 6.00 PM	upto 07.02.2022 6.00 PM
	Physical submission of Copy of Challan deposited in bank for tender fee, Processing fee and cost of tender documents in the office of The Executive Engineer, Construction Division III, Bisalpur Project Deoli (Tonk)	upto 07.02.2022 1.00 PM	upto 08.02.2022 1.00 PM
	Date and time for opening of Technical bid	07.02.2022 4.00 PM	08.02.2022 4.00 PM


Executive Engineer,
Construction Division III,
Bisalpur project, Deoli