

GOVERNMENT OF RAJASTHAN
WATER RESOURCES DEPARTMENT
OFFICE OF THE EXECUTIVE ENGINEER, WATER RESOURCES, CONSTRUCTION
DIVISION-III, BISALPUR PROJECT, DEOLI (TONK)


Corrigendum-I NIT No. 19/2020-21

No: - Actt/Div.III/2020-21/ 4975

Date: - 24.3.2021

Following Amendments are made in NIT No 19/2020-21 which was issued vide this office letter No Actt/Div.III/2020-21/4846-59 dated 19.03.2021. All other conditions will remain same. The UBN of the bid is WRD2021RFP0006

S.No.	Events	Existing Schedule	Revised Schedule
	Period for down loading tender documents	From 19.03.2021 to 25.03.2021	From 19.03.2021 to 31.03.2021
	Period for uploading tender documents.	upto 25.03.2021 6 PM	upto 31.03.2021 6 PM
	Physical submission of Copy of Challan deposited in bank for tender fee, Processing fee and cost of tender documents in the office of The Executive Engineer, Construction Division III, Bisalpur Project Deoli (Tonk)	upto 26.03.2021 1 PM	upto 01.04.2021 11 AM
	Date and time for opening of Technical bid	26.03.2021 4 PM	01.04.2021 4 PM
	Date of opening of Financial Bid	To be intimated Later on.	To be intimated Later on.


Executive Engineer,
Construction Division III,
Bisalpur project, Deoli